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SECTION 1 - Scope of Work 

The Bureau of PECFA is seeking competitive bids to perform remedial services for a 
petroleum release from a regulated petroleum product storage tank system.  This bid is 
for a specified work scope.  The site upon which bids are being solicited is: 

Bid Round: 55 

Comm #: 53597-9137-05-A 
BRRTS #: 03-13-002275 
Site Name: Stop N Go #257 
Site Address: 5305 County Rd M, Waunakee, 53597 

Site Manager: Wendell Wojner 
Address: 3911 Fish Hatchery Rd 
City, State  Zip: Fitchburg, WI  53711-5367 
Phone: 608-275-3297 
e-mail: wendell.wojner@wisconsin.gov 

Bid Manager: Ralph N. Smith 
Address: P.O. Box 8044 
City, State  Zip: Madison, Wisconsin 53708-8044 
Phone: (608) 261-6543 
e-mail: ralph.smith@wisconsin.gov 

Bid-Start Date: June 9, 2008 

Questions must be received by (See Section 2 (B)): June 23, 2008, 4:00 PM 

Responses will be posted by (See Section 2 (B)): July 11, 2008 

Bid-End Date and Time: July 25, 2008, 4:00 PM 

The case file, including report(s) and other pertinent information upon which bids are 
being sought, are available for review at the Site Manager’s location listed above.  
Please contact the Site Manager for an appointment to review the file. 

Copies of report(s) and other pertinent information are available for purchase at the 
location listed below.  If pertinent information is not available, please contact the Site 
Manager. 

Ivize-Madison, 1 E Main, Madison, WI  53703 
Phone: (608) 663-1041  Fax: (608) 663-1045 



SECTION 2 – Site-Specific Bid Requirements 

General Comments 

In June 1994, during a tank system upgrade, contamination was found.  Stop N Go had 
been operating the site since 1987.  Six underground storage tanks were removed: four 
unleaded gas 4000, 5000, 6000 and 8000 gallon, a 500 gallon kerosene tank and a 
2000 gallon diesel tank. (the 2000 gallon Diesel tank was removed in 1987 and 
replaced in 1988 with a 5000 gallon diesel storage tank)  Three fiberglass USTs were 
installed.   

Site Investigation 

In November 1994 eleven soil borings were performed and five monitoring wells 
installed.  In May 1995 two more soil borings were performed and a monitoring well and 
piezeometer installed.  In July 1995 ten soil probes were installed.  In October 1995 two 
monitoring wells, a piezometer and two soil vapor wells were installed.  Extraction well 
EXT 1 was installed in January 1996 and EXT 2 installed in October 1997.  

SOILS/Geology 

The soils are about 5-7 feet of silty clay, silty sand, grading to fine to medium sand.  

Groundwater 

Groundwater is at 1-13 feet bgs. and flow is to the north or northeast towards Six Mile 
Creek.  The area is marsh and the gradient is flat.  Vertical gradient fluctuates. 
 

Remediation 

During the removal of the old tanks and the excavation of the new tank bed, about 1800 
cubic yards of contaminated soil was removed and treated in a biopile on site.  After the 
tank removal and initial contaminated soil removal, an additional 183 tons of 
contaminated soil was removed near B1, B2 and GP-8 (former tank area for tanks 
removed in 1987.)  They installed a groundwater recovery and treatment system along 
with a soil vapor extraction system which started operation in January 1998.  It ran until 
March 2000 when they turned it off.  When a rebound of contamination was observed, 
they started it again in September 2000 and ran the SVE system through March 2002 
and the groundwater recovery system through November 2003.  They estimated that 
about 130 pounds of GRO was removed by pumping almost 9.4 million gallons of 
groundwater at flow rates varying from 2-11 gpm.  The soil venting system also 
removed about 1260 pounds GRO. 

They conducted four rounds of groundwater monitoring after shutdown.  

They have some elevated levels of contamination in the soil but the soil removal at the 
time of tank upgrade effort greatly reduced the contaminant mass and arguably there is 
not much that can be done to take out what is left.   
The groundwater contamination is not stable or decreasing at MW5, 6 and EXT 1 and 2.  

The site was placed in the Public Bid Round 38. Additional free product recovery was 
conducted. Groundwater sampling was performed for a series of events over a two year 
period of time. 
 
 
 
 



 
Minimum Remedial Requirements 

1.  The monitoring wells need to be properly developed according to NR 141 Wisconsin 
Administrative Code. Measure groundwater elevations in all of the site’s monitoring 
wells, including piezometers, in each of the required monitoring rounds and include the 
results in tabular form in the reports required below. When the above tasks are 
completed, the wells should be sampled and the groundwater analyzed.  

2.  Quarterly groundwater monitoring shall be conducted for 4 quarterly rounds following 
the general site maintenance survey and shall follow the protocol of the following table: 

WELLS Parameters 
MW-1,# MW-2, MW-2P, 
MW-2D, MW-3, MW-4, 
MW-5, MW-6, MW-7, 
MW-7P, MW-8, MW-9P, 
EXT-1, EXT-2, On Site 
potable well, Olson 
potable well* 

Petroleum Volatile Organic Compounds (PVOCs) 
and naphthalene 

• * Note that appropriate steps for access to the responsible party (RP) property 
(note: access agreement costs for the source property are not PECFA-eligible) 
and neighboring property need to be performed. 

• # According to previous work, monitoring well MW-1 has been lost. An attempt to 
locate the monitoring well should be performed. If the well is located, the well 
should be sampled. If the well is not able to be found, appropriate steps noting 
that fact should be made in the GIS Registry packet.  The costs for these 
activities do not appear to be PECFA-eligible, and are the responsibility of the 
RP. 

3.  Recent inspections have indicated that free product has not currently been observed 
in the site’s monitoring wells. However, plan to inspect monitoring wells during each of 
the groundwater monitoring events for the presence of free product. 
If present, all efforts should be employed to attempt to obtain a representative 
groundwater analytical sample.  The monitoring well containing free product should be 
sampled with a bottom discharge sampling device to help prevent any free product from 
being incorporated in the sample vial.  First measure the thickness of the product 
present in the well with a product interface probe (report product thickness and water 
level), remove the product with absorbent socks or by bailing, if the product thickness 
warrants bailing, and record the amount of product removed.  Subsequently properly 
manage, store and dispose of the free product/water mix. If product is not present, 
report the water level. Report all of this information in the reports required below. 
Complete these inspection and product measurement activities prior to the well purging 
and sampling required in the task listed above. 
 
Because of this approach, bidders should include in their bid the analytical and 
sampling costs for all wells listed above for each monitoring round. 
 
4.  The monitoring wells shall be surveyed to the National Geodetic Survey datum, per 
requirements of s. NR 141.065(2) Wisconsin Administrative Code.  Prepare a 
groundwater flow map, including equipotential contour lines and flow direction arrows, 



for the water table observation wells. These flow maps shall be prepared for each 
sampling round and shall be included in the report required in a task that follows below. 
 
5.  The bid shall include costs for disposal of all groundwater monitoring waste 
generated. Any currently existing waste materials on site need to be properly accounted 
for and planned for appropriate treatment or disposal in this bid. 
 
6.  Well caps and locks need to be evaluated and replaced as needed.  The remediation 
system should be evaluated and maintained in a ‘storage’ condition. That is, the power 
shall be turned off but the equipment should be secured to the extent practicable so that 
it might be possible to reuse it again.  
 
7.  In addition to the Comm 47 reporting requirements, a brief letter is to be submitted 
within 45 days of the receipt of the laboratory data for each groundwater sampling event 
except the last groundwater sampling event. Upon completion of the fourth round of 
groundwater monitoring, prepare a report that includes updated summary results tables 
and an evaluation of site conditions, historical soil and groundwater analytical data, a 
table of the free-product thicknesses measured before each monitoring event, if 
appropriate; a summary of the collection of free product, if appropriate, disposal 
documentation and the evaluation for potential closure consistent with the requirements 
of NR 726, Wis. Adm. Code. 

Contingency Costs 

Contingency costs to properly dispose of free product, if encountered (includes 
mob/demob). 

For the purposes of the bid, bidders should include all closure-related costs including, 
but not limited to the following, in their bid total: 

• final well abandonment costs (includes mob/demob) 
• Remediation building and system abandonment costs 
• closure form and narrative (complete closure report) 
• GIS packet, deed restriction and maintenance plan  

While this bid is not a bid to closure, there is a possibility of attaining closure at the 
conclusion of the work scope conducted under this bid.  If closure is available following 
the work scope activities conducted, then the cost cap established by this bid will be 
modified by the amount of the closure-related costs.  
 
A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 



SECTION 3 - Reporting Timeframes 

Within 60 days of the Commerce notification of the maximum reimbursement amount, 
the responsible party (RP) must execute a written contract with one of the firms that 
submitted a bid.  Failure to execute the written contract within this time will result in 
ineligibility of interest expenses incurred from the date of the reimbursement cap letter 
until a contract is executed and work commences at the site. Work must commence 
within 45 days of signing a contract.  There are specific reporting requirements in Comm 
47.70 to monitor the progress of activities at each bid site and there may be additional 
reporting requirements outlined above.  The consulting firm that is contracted to 
complete the scope of work is required to report the progress of this site to Commerce 
electronically on the web site at each of the following points: 

1. Within fourteen days of executing or terminating a contract with the RP.  

2. Three months after entering into the contract with the RP. 

3. Twelve months after beginning the work in the successful bid, unless the project is 
completed before that time (point 6 applies). 

4. Twelve months after submitting the previous report (point 3), unless the project is 
completed before that time (point 6 applies). 

5. No later than 10 days after encountering a change in circumstances (the list of 
circumstances is in Comm 47.70 (3)). 

6. No later than 30 days after completing the work.  

7. As directed by Commerce. 

If Commerce determines that the consulting firm is failing to make adequate progress to 
complete the scope of work, Commerce will notify the RP and may reduce the 
reimbursement to accurately reflect the work completed. 

Claim Submittal 

A claim must be submitted to Commerce within 120 days of submitting the report 
described in Reporting Timeframe, point #6.  If a claim is not submitted by the deadline 
described above, interest costs from the date the report (point #6) is submitted to the 
date the claim is received will not be reimbursed to the claimant.  The claim preparation 
cost must be included in the Total Bid Amount and is considered within the 
reimbursement cap. 



Questions and Answers 

Questions, answers and interpretations will be considered an amendment of this 
solicitation.  All questions must be submitted in writing (fax and electronic mail 
submittals are acceptable) to the Bid Manager identified in Section 1 of this solicitation.  
All answers and interpretations shall be in writing from the Bid Manager.  Neither the 
PECFA program nor Commerce shall be legally bound by any amendments or 
interpretations that are not in writing.  Bidders are not to contact other personnel located 
within the Department of Commerce/Bureau of PECFA concerning the site or the bid 
solicitation between the Bid Announcement Date and Bid End Date.  No further 
questions will be addressed after the deadline for submitting questions identified in 
Section 1. 

SECTION 4 - Conditions of Bid 

The successful bidder will be the entity that complies with all provisions of the bid and 
provides the lowest total cost, excluding interest, for the site-specific bid requirements 
described in Section 2.  In preparing the bid, the bidder must assume compliance with 
all applicable codes, including, but not limited to, §Comm 46, §Comm 47, and §NR 700 
Wis. Admin. Codes.   

The bid Commerce selects to determine the least costly method of remedial action will 
be the least costly qualified bid.  Commerce will rank the bids solely on the basis of 
cost.  Evaluation of bids will continue until the least costly qualified bid is identified.  
Submittals from an individual or firm during their period of disqualification from bidding, 
submittals received late and for submittals without a certified commitment (performance 
assurance and/or signature) will not be considered as bids.  Commerce may disqualify a 
bid for the following reasons: 

• Requirements of the bid specifications have not been met. 

• The remedial strategy is not appropriate to the geologic setting. 

• A Total Bid Amount is insufficient to fund the activities described in the bid 
specifications. 

Commerce reserves the right to reject any and all bids. 

Any proposed technology or methods used in the remediation must be allowed for use 
in the State of Wisconsin and approvable by the agency with jurisdiction (Natural 
Resources or Commerce). 

The bidder Commerce intends to select may be required to provide input to and attend 
a meeting with the PECFA program and the claimant to explain the bid and remedial 
approach. 

If a bid is disqualified, Commerce will provide written notification to any individual or firm 
that submitted a disqualified bid.  The notification shall specify the reasons for the 
disqualification, and inform the individual or firm of their right to protest or appeal the 
decision.  If a bid is more costly than the bid Commerce intends to select, the bid will not 
be reviewed.   

The Notice of Intent will identify the least costly bid, disqualified bid(s) and bid(s) not 
reviewed.  The Notice of Intent will be sent to the RP and will be posted on PECFA’s 
Internet Web site. 



SECTION 5 - Instructions to Bidders 

Between the bid start and end dates, bidders shall not discuss or attempt to negotiate 
any aspects of the bid with the RP, other potential bidders or program staff without prior 
approval of the Bid Manager identified in Section 1.  Infractions will result in rejection of 
the violator's bid and may result in a formal complaint being filed with the Department of 
Regulation and Licensing. 

If access to the site is necessary for the preparation of a bid, access shall be arranged 
through the Bid Manager.  If the Bid Manager is not able to arrange site access, this will 
not delay the bid process nor negate the comparison and selection from among the bids 
submitted.  All costs associated with a site visit or preparation of a bid will be the 
bidder's responsibility. 

The Bidding Process must conform to the following: 

1. The Bid Response shall address all the site-specific bid requirements identified in 
Section 2. 

2. The total bid amount to accomplish the stated goal must include all fees, reporting 
costs, pre- and post-closure costs and costs for establishing restrictions or 
institutional controls, when applicable (interest costs are excluded). 

3. The submittal must include a copy of the Bid Response document signed by a 
Professional Engineer, Professional Geologist, Hydrologist or Soil Scientist 
licensed by the State of Wisconsin.  The appropriate registration number of the 
professional license must be included.  Registration requirements are listed in 
Comm 5. 

4. Bids cannot be faxed or sent electronically (email) to the program.  Documents 
received by fax or email will not be considered. 

5. Bids, amendments thereto or withdrawal requests must be received by 4 pm on the 
bid end date.  

6. The consulting firm’s name must be included and all pages of the Bid Response. 

7. All costs must be printed (ink, typewritten or computer).  Errors must be crossed 
out, corrections entered and initialed by the person signing the bid.  Correction fluid 
is not allowed.  No bid shall be altered or amended after the time specified for the 
bid end date. 

8. Each bidder shall fully acquaint themselves with conditions relating to the scope 
and restrictions attending to the execution of the work under the conditions of this 
bid.  The failure of a bidder to acquaint themselves with existing documented 
conditions shall in no way relieve any obligation with respect to this bid. 

9. All amendments to and interpretations of this bid shall be in writing from the Bid 
Manager.  Neither Commerce nor the program shall be legally bound by any 
amendment or interpretation that is not in writing. 

10. This bid is intended to promote competition.  If the language, specifications, terms 
and conditions, or any combination thereof restricts or limits the requirements in 
this bid to a single source, it shall be the responsibility of the interested bidders to 
notify the program in writing so as to be received five days prior to the opening 
date.  The bid may or may not be changed; however a review of such notification 
will be made prior to award. 



SECTION 6 - Bidder Disqualification 

Commerce may disqualify from public bidding any individual or firm that has committed 
any of the following (Comm 47.67 (1) (a)): 

1. Failed to complete the scope of work within the reimbursement cost cap 
established through public bidding. 

2. Failed to complete the scope of work in a bid in a timely manner. 

3. Failed to follow DNR rules on the bid project. 

4. Received one or more notices from Commerce under s. Comm 47.62 (2) that 
assess the financial management of an investigation as unacceptable. 

5. In any prior occurrence that has been publicly bid, failed to do either of the 
following: 

a. Pay subcontractors after receiving payment for them. 

b. Obtain lien waivers on or before the date of the final payment by the RP or the 
PECFA program, from all subcontractors paid under subd. 5. a. 

6. Failed to execute a contract with the RP as required in s. Comm 47.69 (1). 

7. Failed to commence work within 45 days after executing a contract, as required in 
s. Comm 47.69 (3). 

Commerce may disqualify any individual or firm from performing further work on a 
project if the individual or firm has not completed any of the six reporting points required 
in Comm 47.70 and outlined in Section 2 of this bid document.  Commerce will review 
and address the issue as stated in Comm 47.70 (4). 



BID RESPONSE 

(1st Page) 

Department of Commerce PECFA Program 

SITE NAME: Stop N Go #257 

COMMERCE #: 53597-9137-05 

BRRTS #: 03-13-002275 

Cathy Voges 
Public Bid Response 
Department of Commerce PECFA Bureau 

Submit Bid Response To: 

201 W Washington Ave, Madison WI  53703-2760 or 
PO Box 8044, Madison WI  53708-8044 

Consulting Firm Name:  

Complete Mailing  

Address:  

  

Telephone: ( ) - 

Fax Number: ( ) - 

E-mail Address:  

 
Bidder (check one that applies): 

 Professional Engineer License #  
 Professional Geologist License #  
 Hydrologist License #  
 Soil Scientist License #  

 

Total Bid Amount: $   

Print Name: 
  

Title: 
  

 
I certify that I have the authority to commit my organization or firm to the 
performance of the bid I have submitted. 

Signature:  

 

Personal information you provide may be used for secondary purposes [Privacy Law, s. 15.04(1)(m)]. 



 

BID RESPONSE 

(2nd Page) 

Department of Commerce PECFA Program 

  SITE NAME: Stop N Go #257 

  COMMERCE #: 53597-9137-05 

 BRRTS #: 03-13-002275 

Consulting Firm Name:  
 

A bid will be considered non-compliant if the bid response does not include a 
separate tabulation of costs for each activity. 

1 

Groundwater monitoring quarterly for four 
quarters per paragraph 2 for sampling and 
analytical costs.    Free Product, if encountered, 
shall be handled, managed, and reported per 
Paragraph 3.  

$ 

 

2 Well Survey per paragraph 4.   $  

3 
Treatment or disposal of any currently existing 
waste materials on site per paragraph 5.    

$ 
 

4 Reporting per paragraph 7. $  

5 Other (if other, please explain). $  

6 PECFA Claim Preparation $  

7 Total Bid Amount $  

CONTINGENCY COSTS  
(Will be Approved and Added to the Bid Cap as Needed) 

● 

Closure-related costs (lump sum), including but 
not limited to case summary and closeout form 
and report, GIS Registry requirements, 
appropriate notification to the public, well 
abandonment and remediation system 
abandonment costs   

$ 

 

● 
Contingency costs to properly dispose of free 
product, if encountered (includes mob/demob).   

$ 
 

 



 

BID RESPONSE 

(3rd Page) 

Department of Commerce PECFA Program 

 SITE NAME: Stop N Go #257 

 COMMERCE #: 53597-9137-05 

 BRRTS #: 03-13-002275 

Consulting Firm Name:  

 
This response must address all of the site-specific requirements identified in 
Section 2, and shall support in detail the remedial strategy.  Attach additional 
pages if necessary.  The Commerce Number and Consulting Firm name must be 
included on all additional pages.  The pages of each Bid Response must be 
stapled together.  No paper clips or spiral bindings please. 
 


